STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 07/ 05 I'N SAN BERNARDI NO COUNTY I N CH NO 07/ 08/ 05

CONTRACT CCDE 'B '
63 CONTRACT | TEMS

CONTRACT NUMBER 08-449704 AT CH NO CREEK BRI DGE

LOCATI ON 08-SBD-83-0.9/1.0

REPLACE BRI DGE SCOUR FEDERAL AID ACST-S083-(017)E

P- S083- (017) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGCSALS | SSUED 21 FUND TOTAL HA21 1, 812, 000 TOTAL NUMBER OF WORKI NG DAYS 430
NUMBER OF BI DDERS 4 ENG NEERS EST 1,531,292.00 AMOUNT OVER 88, 360. 00 PERCENT OVER EST 5.77
PROGRAM ELEMENTS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1, 619, 652. 00 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660- 0620
2,062, 300. 00 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
2,123,173.00 PKB CONSTRUCTI ON | NC 626 301-9897
00412587
P O BOX 661717 FAX 626 301-0811
ARCADI A CA 91066-1717
3, 538, 035. 00 Rl VERSI DE CONSTRUCTI ON  COVPANY 951 682-8308

I NC
P O BOX 1146
RI VERSI DE CA 92502

FAX

00266222
951 682-8350



08-449704
08- SBD- 83-0
07/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 08/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

JFL
LOS ANGELES CA

PACI FI C RESTORATI ON
CORONA CA

POVEROY
PERRI S CA

STATEW DE SAFETY AND SI GNS
PONAY CA

SUDHAKAR COVPANY
RI ALTO CA

FENCE AND GUARD RAI L

REBAR

ASPHALT CONCRETE

COVMUNI CATI ON CONDUI T

LANDSCAPI NG

PRECAST G RDERS

SI GNS

STRI PI NG



08-449704
08- SBD- 83-0
07/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 3
07/ 08/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
Rl VERSI DE CA

AVBER STEEL
RI ALTO CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONRAD CONSTRUCTCRS
RI ALTO CA

COOPER CRANE- VEST COAST WELDI NG
NOVATO CA

LUNDEEN
FONTANA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 55

| TEMS 49

| TEMS 35

| TEMS 46

| TEMS 40

| TEM 50

| TEMS 30

| TEMS 7,

I TEMS 11

THRU 58

AND 59 ( PARTI AL)

AND 36

AND 47

THRU 43 AND | TEM 63 ( PARTI AL)

THRU 34

10, 13 AND 19

THRU 16, 27 (PARTIAL), 60, 61 AND 63 ( PARTI AL)



08-449704 Bl D245

08- SBD- 83-0 PAGE 4

07/ 07/ 05 07/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY RAI LI NG AND FENCI NG
CI TY OF | NDUSTRY CA
ACL CONCRETE BARRI ER
ONTARI O CA
ALL AVERI CAN ASPHALT ASPHALT CONCRETE PAVI NG
CORONA CA
AVBER STEEL RE- STEEL
RI ALTO CA
COOPER CRANE- VEST COAST WELDI NG Pl LE DRI VI NG
NOVATO CA
ECO LOG C H GHWAY PLANTI NG
TEMECULA CA
FOUNDATI ON PI LE TEMPORARY SHEET PI LE
FONTANA CA
LUNDEEN PAI NTI NG
FONTANA CA
POVEROY PRECAST G RDERS
PERRI S CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
WEST COAST DEMCLI TI ON BRI DGE REMOVAL

ANAHEI M CA



08-449704
08- SBD- 83-0
07/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
07/ 08/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

ALL AMERI CAN ASPHALT
CORONA CA

CTM
RANCHO CORDOVA CA

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

JOHN S MEEK
SAN PEDRO CA

MURPHYS COATI NG
SIGNAL HILL CA

PRG
CORONA CA

PRG
CORONA CA

POVEROY CORP
PERRI S CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

CONTI NUED ON NEXT PAGE

FENCE AND RAIL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

REI NFORCEMENT ( PORTI ON)

FURNI SH AND DRI VE PI LE ( PORTI ON)

CLEAN AND PAI NT STEEL ( PORTI ON)

ERCSI ON CONTRCL ( PORTI ON)

H GHWAY PLANTI NG ( PORTI ON)

ERECT G RDERS

CONSTRUCTI ON AREA S| GNS ( PORTI ON)

STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)



08-449704
08- SBD- 83-0
07/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

07/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WEST COAST DEMCLI TI ON
ANAHEI M CA

BRI DGE REMOVAL ( PORTI ON)



08- 449704 Bl D245

08- SBD- 83- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 07/ 05 07/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 430 5. 00 2, 150. 00
2 034670 TEMPORARY SOUND BARRI ER FENCE M 400 5. 00 2, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 4, 000. 00 4, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 15, 000. 00 15, 000. 00
5 074029 TEMPORARY SI LT FENCE M 420 5. 00 2,100. 00
6 034671 TEMPORARY CREEK DI VERSI ON LS LUVP SUM 100, 000. 00 100, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 5, 000. 00 5, 000. 00
9 (S) 120110 FLASHI NG ARROW SI GN EA 1 3, 000. 00 3, 000. 00
10 120120 TYPE |11 BARRI CADE EA 10 70. 00 700. 00
11 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 14 20. 00 280. 00
12 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 420 2.00 840. 00
13 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 45 30. 00 1, 350. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 460 2.00 920. 00
STRI PE
15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 170 2.00 340. 00
16 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 9 20. 00 180. 00
17 150823 REMOVE DOANDRAI N M 7 150. 00 1, 050. 00
18 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 79 40. 00 3, 160. 00
19 152316 RESET ROADSI DE S| GN ( ONE POST) EA 3 300. 00 900. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 000 5. 00 5, 000. 00
21 157550 BRI DGE REMOVAL LS LUVP SUM 80, 000. 00 80, 000. 00
22 034673 REMOVE ROCK SLOPE PROTECTI ON VB 60 100. 00 6, 000. 00
(1/4 TON)
23 034674 REMOVE CONCRETED ROCK SLOPE PROTECTI ON VB 60 100. 00 6, 000. 00
(1/4 TON)
24 034675 REMOVE CONCRETE SLOPE PAVI NG VB 60 100. 00 6, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 9, 500. 00 9, 500. 00
26 190101 ROADWAY EXCAVATI ON VB 540 50. 00 27, 000. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
28 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 305 75. 00 22, 875. 00
29 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 113 160. 00 18, 080. 00
30 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 15, 000. 00 15, 000. 00
31 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 2, 060 5.00 10, 300. 00
32 (S) 204004 PLANT ( GROUP D) EA 410 17.00 6, 970. 00
33 (S) 204017 PLANT ( GROUP W EA 390 19. 00 7, 410. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00 30, 000. 00



08- 449704 Bl D245

08- SBD- 83- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 07/ 05 07/ 08/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 420 185. 00 77, 700. 00

36 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 120 130. 00 15, 600. 00
MAXI MUM GRADI NG)

37 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 19 65. 00 1, 235. 00

38 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 24 65. 00 1, 560. 00

39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 65. 00 520. 00

40 490511 FURNI SH STEEL PILING (HP 250 X 85) M 425 70. 00 29, 750. 00

41 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 28 1, 400. 00 39, 200. 00

42 499036 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 67 750. 00 50, 250. 00
PILING (762 M)

43 (S) 499037 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 3 30, 000. 00 90, 000. 00
PILE (762 MV)

44 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 38 420. 00 15, 960. 00

45 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 265 1, 174. 00 311, 110. 00

46 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 16 6, 400. 00 102, 400. 00
G RDER (20 M- 25 M

47 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 16 1, 000. 00 16, 000. 00
G RDER

48 (S) 519120 JONT SEAL (MR 15 MV) M 31 1, 000. 00 31, 000. 00

49 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 34, 100 2. 00 68, 200. 00

50 (S) 049862 CLEAN AND PAI NT STEEL PILING LS LUMP SUM 15, 000. 00 15, 000. 00

51 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 7 325. 00 2,275. 00
(1.63 MV THI CK)

52 721007 ROCK SLOPE PROTECTI ON VB 300 185. 00 55, 500. 00
(1/4 TON, METHOD B)

53 721010 ROCK SLOPE PROTECTI ON VB 150 165. 00 24, 750. 00
(BACKING NO. 1, METHOD B)

54 729010 ROCK SLOPE PROTECTI ON FABRI C M2 600 3. 00 1, 800. 00

55 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 24 170. 00 4,080. 00

56 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 200. 00 12, 800. 00

57 (SF) 049863 TUBULAR BI CYCLE RAI LI NG M 106 300. 00 31, 800. 00

58 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 000. 00 12, 000. 00

59 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 106 260. 00 27, 560. 00

60 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,070 3.00 3, 210. 00
( SPRAYABLE)

61 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 68 8. 00 544. 00

62 (S) 860791 COVMUNI CATI ON CONDUI T LS LUMP SUM 10, 000. 00 10, 000. 00

63 999990 MOBI LI ZATI ON LS LUMP SUM 161, 743. 00 161, 743. 00

TOTAL 1,619, 652. 00



08- 449704 Bl D245

08- SBD- 83-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 07/ 05 07/ 08/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7.00 3010. 00 30. 00 12900. 00 15. 00 6450. 00

2 110. 00 44000. 00 120. 00 48000. 00 150. 00 60000. 00

3 5, 500. 00 5500. 00 42, 000. 00 42000. 00 15, 000. 00 15000. 00

4 16, 500. 00 16500. 00 30, 000. 00 30000. 00 250, 000. 00 250000. 00

5 7.00 2940. 00 20. 00 8400. 00 15. 00 6300. 00

6 480, 340. 00 480340. 00 250, 000. 00 250000. 00 500, 000. 00 500000. 00

7 16, 500. 00 16500. 00 15, 000. 00 15000. 00 25, 000. 00 25000. 00

8 11, 000. 00 11000. 00 6, 000. 00 6000. 00 10, 000. 00 10000. 00

9 5, 500. 00 5500. 00 8, 000. 00 8000. 00 5, 500. 00 5500. 00
10 70. 00 700. 00 100. 00 1000. 00 100. 00 1000. 00
11 79. 00 1106. 00 20. 00 280. 00 70. 00 980. 00
12 4.50 1890. 00 2.00 840. 00 5.00 2100. 00
13 30. 00 1350. 00 50. 00 2250. 00 35. 00 1575. 00
14 9. 00 4140. 00 3. 00 1380. 00 10. 00 4600. 00
15 3.00 510. 00 2.00 340. 00 2.50 425. 00
16 25. 00 225. 00 20. 00 180. 00 20. 00 180. 00
17 315. 00 2205. 00 40. 00 280. 00 125. 00 875. 00
18 42.00 3318. 00 40. 00 3160. 00 35. 00 2765. 00
19 375. 00 1125. 00 150. 00 450. 00 175. 00 525. 00
20 2.20 2200. 00 2.00 2000. 00 2.50 2500. 00
21 80, 000. 00 80000. 00 80, 000. 00 80000. 00 80, 000. 00 80000. 00
22 140. 00 8400. 00 45. 00 2700. 00 200. 00 12000. 00
23 140. 00 8400. 00 65. 00 3900. 00 200. 00 12000. 00
24 140. 00 8400. 00 90. 00 5400. 00 200. 00 12000. 00
25 9, 500. 00 9500. 00 9, 500. 00 9500. 00 9, 500. 00 9500. 00
26 51. 00 27540. 00 55. 00 29700. 00 65. 00 35100. 00
27 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
28 75. 00 22875. 00 200. 00 61000. 00 65. 00 19825. 00
29 250. 00 28250. 00 140. 00 15820. 00 250. 00 28250. 00
30 13, 200. 00 13200. 00 15, 000. 00 15000. 00 20, 000. 00 20000. 00
31 3. 80 7828. 00 6. 00 12360. 00 3.50 7210. 00
32 10. 00 4100. 00 16. 00 6560. 00 18. 00 7380. 00
33 6. 00 2340. 00 18. 00 7020. 00 20. 00 7800. 00
34 8, 800. 00 8800. 00 25, 000. 00 25000. 00 35, 000. 00 35000. 00
35 210. 00 88200. 00 230. 00 96600. 00 280. 00 117600. 00
36 70. 00 8400. 00 68. 00 8160. 00 80. 00 9600. 00
37 80. 00 1520. 00 60. 00 1140. 00 75. 00 1425. 00
38 80. 00 1920. 00 60. 00 1440. 00 75. 00 1800. 00
39 80. 00 640. 00 60. 00 480. 00 75. 00 600. 00



08-449704 Bl D245
08- SBD- 83-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
07/ 07/ 05 07/ 08/ 05

| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 120. 00 51000. 00 120. 00 51000. 00 50. 00 21250. 00

41 2,500. 00 70000. 00 2,000. 00 56000. 00 3, 800. 00 106400. 00

42 910. 00 60970. 00 1, 500. 00 100500. 00 1, 750. 00 117250. 00

43 12, 200. 00 36600. 00 24,000. 00 72000. 00 35, 000. 00 105000. 00

44 800. 00 30400. 00 600. 00 22800. 00 1, 000. 00 38000. 00

45 915. 00 242475. 00 1, 550. 00 410750. 00 2,100. 00 556500. 00

46 8, 600. 00 137600. 00 7, 300. 00 116800. 00 10, 000. 00 160000. 00

47 1, 100. 00 17600. 00 700. 00 11200. 00 2, 000. 00 32000. 00

48 150. 00 4650. 00 70. 00 2170. 00 150. 00 4650. 00

49 2.30 78430. 00 2.50 85250. 00 2.50 85250. 00

50 12, 500. 00 12500. 00 13, 000. 00 13000. 00 7,500. 00 7500. 00

51 630. 00 4410. 00 140. 00 980. 00 150. 00 1050. 00

52 103. 00 30900. 00 145. 00 43500. 00 150. 00 45000. 00

53 103. 00 15450. 00 165. 00 24750. 00 150. 00 22500. 00

54 4.60 2760. 00 8. 00 4800. 00 5. 00 3000. 00

55 215. 00 5160. 00 150. 00 3600. 00 200. 00 4800. 00

56 4,125.00 16500. 00 3, 100. 00 12400. 00 3, 500. 00 14000. 00

57 365. 00 38690. 00 285. 00 30210. 00 300. 00 31800. 00

58 3, 300. 00 13200. 00 2,700. 00 10800. 00 3, 000. 00 12000. 00

59 260. 00 27560. 00 185. 00 19610. 00 350. 00 37100. 00

60 6.70 7169. 00 2.50 2675. 00 6. 00 6420. 00

61 28. 00 1904. 00 7.00 476. 00 25.00 1700. 00

62 12, 500. 00 12500. 00 9, 000. 00 9000. 00 7,500. 00 7500. 00

63 205, 000. 00 205000. 00 200, 162. 00 200162. 00 800, 000. 00 800000. 00

TOT 2,062, 300. 00 2,123,173.00 3, 538, 035. 00



